

**BID RESULTS**City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	9/21/2015	<b>Bid No.</b>	RPU-7333
<b>Before</b>	3:00pm	<b>Estimate</b>	N/A

<b>Bid Description</b>		
<b>Canyon Crest Cable Replacement - Area 1E</b>		
<b>Apparent Low Bidder</b>	<b>Location</b>	<b>Bid Amount</b>
High Light Electric, Inc.	Riverside, CA	\$677,777.00

<b>Additional Bid Responses</b>	<b>Location</b>	<b>Bid Amount</b>
International Line Builders, Inc.	Riverside, CA	\$872,924.76
VCI Construction, LLC	Upland, CA	\$1,079,111.03
Hot Line Construction, Inc.	Brentwood, CA	\$1,396,095.75
W.A. Rasic Construction Co., Inc.	Long Beach, CA	\$1,478,531.72

<b>Non-Responsive</b>

**BID RESULTS**City of Riverside  
Finance Dept./Purchasing

Due Date	9/21/2015	Bid No.	RPU-7333
Before	3:00pm	Estimate	N/A

<b>Bid Description</b>					
Canyon Crest Cable Replacement - Area 1E					
<b>Apparent Low Bidder</b>					
High Light Electric, Inc.					
Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	9,211	FT	\$35.00	\$322,385.00
2	Furnish and Install 3 inch SCH40 conduit (Duct feet)	2,982	FT	\$5.00	\$14,910.00
3	Furnish and Install 4 inch SCH40 conduit (Duct feet)	11,850	FT	\$5.10	\$60,435.00
4	Furnish and Install 3 inch DB100 conduit (Duct feet)	38	FT	\$7.65	\$290.70
5	Furnish and Install 4 inch DB100 conduit (Duct feet)	723	FT	\$9.70	\$7,013.10
6	Furnish and Install Electric Service Box 17 inch x 30 inch (ESB-6)	3	EA	\$325.00	\$975.00
7	Furnish and Install/Replace Transformer Pad 4 foot x 4.5 foot (TP-3)	16	EA	\$3,130.00	\$50,080.00
8	Furnish and Install PJC Slab Box	2	EA	\$9,140.00	\$18,280.00
9	3 foot x 5 foot pull box retrofit to PJC	2	EA	\$7,970.00	\$15,940.00
10	Concrete Install Only	120	SQ. FT	\$74.60	\$8,952.00
11	Remove and Replace Concrete (sq ft)	644	SF	\$38.80	\$24,987.20
12	Remove & Replace Wheelchair Ramp	2	EA	\$6,800.00	\$13,600.00
13	Grind & Overlay Street Paving	24,013	SQ. FT	\$2.80	\$67,236.40
14	Mobilization and Demobilization	1	LS	\$20,097.60	\$20,097.60
15	Traffic Control	1	LS	\$25,100.00	\$25,100.00
16	Protective Wall (Linear feet)	47	FT	\$585.00	\$27,495.00
					<b>Bid Total</b>
					<b>\$677,777.00</b>

<b>Subcontractor Information</b>			
Subcontractor Name	Location	Portion	Amount
All American Asphalt	Corona, CA	Grind and Overlay Paving	\$41,542
EBS General Engineering, Inc.	Corona, CA	Protective Wall	\$20,680

**BID RESULTS**City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	9/21/2015	<b>Bid No.</b>	RPU-7333
<b>Before</b>	3:00pm	<b>Estimate</b>	N/A

<b>Bid Description</b>					
Canyon Crest Cable Replacement - Area 1E					
<b>Bidder</b>					
International Line Builders, Inc.					
Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	9,211	FT	\$67.51	\$621,834.61
2	Furnish and Install 3 inch SCH40 conduit (Duct feet)	2,982	FT	\$3.00	\$8,946.00
3	Furnish and Install 4 inch SCH40 conduit (Duct feet)	11,850	FT	\$3.50	\$41,475.00
4	Furnish and Install 3 inch DB100 conduit (Duct feet)	38	FT	\$4.50	\$171.00
5	Furnish and Install 4 inch DB100 conduit (Duct feet)	723	FT	\$7.55	\$5,458.65
6	Furnish and Install Electric Service Box 17 inch x 30 inch (ESB-6)	3	EA	\$695.00	\$2,085.00
7	Furnish and Install/Replace Transformer Pad 4 foot x 4.5 foot (TP-3)	16	EA	\$3,200.00	\$51,200.00
8	Furnish and Install PJC Slab Box	2	EA	\$10,000.00	\$20,000.00
9	3 foot x 5 foot pull box retrofit to PJC	2	EA	\$8,500.00	\$17,000.00
10	Concrete Install Only	120	SQ. FT	\$13.50	\$1,620.00
11	Remove and Replace Concrete (sq ft)	644	SF	\$18.00	\$11,592.00
12	Remove & Replace Wheelchair Ramp	2	EA	\$4,500.00	\$9,000.00
13	Grind & Overlay Street Paving	24,013	SQ. FT	\$2.50	\$60,032.50
14	Mobilization and Demobilization	1	LS	\$1,500.00	\$1,500.00
15	Traffic Control	1	LS	\$5,500.00	\$5,500.00
16	Protective Wall (Linear feet)	47	FT	\$330.00	\$15,510.00
					<b>Bid Total</b>
					<b>\$872,924.76</b>

<b>Subcontractor Information</b>			
Subcontractor Name	Location	Portion	Amount
All American Asphalt	Corona, CA	Grind & Cap	\$50,000
PCI	Long Beach, CA	Striping	\$9,500

**BID RESULTS**

City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	9/21/2015	<b>Bid No.</b>	RPU-7333
<b>Before</b>	3:00pm	<b>Estimate</b>	N/A

<b>Bid Description</b>					
Canyon Crest Cable Replacement - Area 1E					
<b>Bidder</b>					
VCI Construction, LLC					
Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	9,211	FT	\$92.28	\$849,991.08
2	Furnish and Install 3 inch SCH40 conduit (Duct feet)	2,982	FT	\$3.50	\$10,437.00
3	Furnish and Install 4 inch SCH40 conduit (Duct feet)	11,850	FT	\$4.50	\$53,325.00
4	Furnish and Install 3 inch DB100 conduit (Duct feet)	38	FT	\$3.50	\$133.00
5	Furnish and Install 4 inch DB100 conduit (Duct feet)	723	FT	\$4.50	\$3,253.50
6	Furnish and Install Electric Service Box 17 inch x 30 inch (ESB-6)	3	EA	\$950.00	\$2,850.00
7	Furnish and Install/Replace Transformer Pad 4 foot x 4.5 foot (TP-3)	16	EA	\$1,600.00	\$25,600.00
8	Furnish and Install PJC Slab Box	2	EA	\$8,500.00	\$17,000.00
9	3 foot x 5 foot pull box retrofit to PJC	2	EA	\$4,800.00	\$9,600.00
10	Concrete Install Only	120	SQ. FT	\$26.00	\$3,120.00
11	Remove and Replace Concrete (sq ft)	644	SF	\$18.00	\$11,592.00
12	Remove & Replace Wheelchair Ramp	2	EA	\$2,600.00	\$5,200.00
13	Grind & Overlay Street Paving	24,013	SQ. FT	\$2.65	\$63,634.45
14	Mobilization and Demobilization	1	LS	\$9,000.00	\$9,000.00
15	Traffic Control	1	LS	\$8,500.00	\$8,500.00
16	Protective Wall (Linear feet)	47	FT	\$125.00	\$5,875.00
					<b>Bid Total</b>
					<b>\$1,079,111.03</b>

<b>Subcontractor Information</b>			
Subcontractor Name	Location	Portion	Amount
L.A.C. Motor Enterprises, Inc.	Glendora, CA	Trucking	\$27,000
Full Throttle Concrete Cutting Inc.	Corona, CA	Sawcutting/Coring	\$8,500
More Power	San Jacinto, CA	QEW	\$17,600
Horizon Underground Inc.	Corona, CA	Boring	\$14,000
Haitbrink Asphalt Paving Inc.	Corona, CA	Paving	\$92,000

**BID RESULTS**

City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	9/21/2015	<b>Bid No.</b>	RPU-7333
<b>Before</b>	3:00pm	<b>Estimate</b>	N/A

<b>Bid Description</b>					
Canyon Crest Cable Replacement - Area 1E					
<b>Bidder</b>					
Hot Line Construction, Inc.					
Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	9,211	FT	\$107.00	\$985,577.00
2	Furnish and Install 3 inch SCH40 conduit (Duct feet)	2,982	FT	\$4.00	\$11,928.00
3	Furnish and Install 4 inch SCH40 conduit (Duct feet)	11,850	FT	\$5.00	\$59,250.00
4	Furnish and Install 3 inch DB100 conduit (Duct feet)	38	FT	\$1.75	\$66.50
5	Furnish and Install 4 inch DB100 conduit (Duct feet)	723	FT	\$2.75	\$1,988.25
6	Furnish and Install Electric Service Box 17 inch x 30 inch (ESB-6)	3	EA	\$425.00	\$1,275.00
7	Furnish and Install/Replace Transformer Pad 4 foot x 4.5 foot (TP-3)	16	EA	\$900.00	\$14,400.00
8	Furnish and Install PJC Slab Box	2	EA	\$13,500.00	\$27,000.00
9	3 foot x 5 foot pull box retrofit to PJC	2	EA	\$9,000.00	\$18,000.00
10	Concrete Install Only	120	SQ. FT	\$29.00	\$3,480.00
11	Remove and Replace Concrete (sq ft)	644	SF	\$29.00	\$18,676.00
12	Remove & Replace Wheelchair Ramp	2	EA	\$6,800.00	\$13,600.00
13	Grind & Overlay Street Paving	24,013	SQ. FT	\$2.00	\$48,026.00
14	Mobilization and Demobilization	1	LS	\$68,100.00	\$68,100.00
15	Traffic Control	1	LS	\$115,000.00	\$115,000.00
16	Protective Wall (Linear feet)	47	FT	\$207.00	\$9,729.00
					<b>Bid Total</b>
					<b>\$1,396,095.75</b>

<b>Subcontractor Information</b>			
Subcontractor Name	Location	Portion	Amount
Hardy & Harper, Inc.	Santa Ana, CA	Grind & Cap	\$36,020
EBS General Engineering	Corona, CA	Concrete	

**BID RESULTS**City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	9/21/2015	<b>Bid No.</b>	RPU-7333
<b>Before</b>	3:00pm	<b>Estimate</b>	N/A

<b>Bid Description</b>					
Canyon Crest Cable Replacement - Area 1E					
<b>Bidder</b>					
W.A. Rasic Construction Co., Inc.					
Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	9,211	FT	\$128.69	\$1,185,363.59
2	Furnish and Install 3 inch SCH40 conduit (Duct feet)	2,982	FT	\$2.51	\$7,484.82
3	Furnish and Install 4 inch SCH40 conduit (Duct feet)	11,850	FT	\$3.57	\$42,304.50
4	Furnish and Install 3 inch DB100 conduit (Duct feet)	38	FT	\$1.83	\$69.54
5	Furnish and Install 4 inch DB100 conduit (Duct feet)	723	FT	\$2.84	\$2,053.32
6	Furnish and Install Electric Service Box 17 inch x 30 inch (ESB-6)	3	EA	\$1,928.03	\$5,784.09
7	Furnish and Install/Replace Transformer Pad 4 foot x 4.5 foot (TP-3)	16	EA	\$1,974.76	\$31,596.16
8	Furnish and Install PJC Slab Box	2	EA	\$8,630.94	\$17,261.88
9	3 foot x 5 foot pull box retrofit to PJC	2	EA	\$6,746.30	\$13,492.60
10	Concrete Install Only	120	SQ. FT	\$20.84	\$2,500.80
11	Remove and Replace Concrete (sq ft)	644	SF	\$28.54	\$18,379.76
12	Remove & Replace Wheelchair Ramp	2	EA	\$40.96	\$81.92
13	Grind & Overlay Street Paving	24,013	SQ. FT	\$4.95	\$118,864.35
14	Mobilization and Demobilization	1	LS	\$10,824.00	\$10,824.00
15	Traffic Control	1	LS	\$13,179.43	\$13,179.43
16	Protective Wall (Linear feet)	47	FT	\$197.68	\$9,290.96
					<b>Bid Total</b>
					<b>\$1,478,531.72</b>

<b>Subcontractor Information</b>			
Subcontractor Name	Location	Portion	Amount
Tom Grbavac & Sons, Inc.	Seal Beach, CA	Saw Cutting	\$20,950
T&T Trucking Group	Chino, CA	Trucking	\$72,420
MJ Directional Drilling	Upland, CA	Directional Drilling	\$21,825
Hampton Tedder Electric	Montclair, CA	QEW	\$22,100