



ESTIMATED PAY QUANTITIES

ROADWAY GRAVATION	2990 CY
REMOVAL OF BITUMINOUS PAVEMENT	1722 CY
AGGREGATE BASE MATERIAL	400 TON
ASPHALT CONCRETE	104 TON
15" R.C.P. 2750-D	25 LF
18" R.C.P. 2250-D	25 LF
10'-0" LINE ENCASUREMENT	25 LF

NOTES:
 1. ALL EXISTING UTILITIES SHALL BE MAINTAINED UNLESS OTHERWISE NOTED.
 2. ALL EXISTING UTILITIES SHALL BE DEEPENED TO A MINIMUM OF 36" BELOW FINISH GRADE.
 3. ALL EXISTING UTILITIES SHALL BE PROTECTED BY CONCRETE ENCASEMENT.
 4. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 5. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 6. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 7. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 8. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 9. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.
 10. ALL EXISTING UTILITIES SHALL BE REPAIRED TO ORIGINAL CONDITION.

REVISIONS		CITY OF RIVERSIDE CALIFORNIA DEPARTMENT OF PUBLIC WORKS
MARK	DATE	
Δ	7-5-62	CONTRACT PW-1 PER FOR WIDENING

DESIGNED BY: *LWS*
 DRAWN BY: *DM*
 CHECKED BY: *Wm*
 RECOMMENDED BY: *Wm*
 ASSISTANT CITY ENGINEER

LINCOLN AVENUE
 MAUDE STREET TO HORACE STREET
 COMPOSITE STREET WIDENING

R-576
 SHEET 1 OF 1
 CONTRACT PW-1, SHEET 5 OF 15

PROFILE	DATE
PLAN	DATE