

**BID RESULTS**

City of Riverside

Finance Dept./Purchasing

<b>Due Date</b>	8/26/2015	<b>Bid No.</b>	7220
<b>Before</b>	2:30pm	<b>Estimate</b>	\$72,044.00

<b>Bid Description</b>		
<b>Market Street Bicycle Ramp Improvements</b>		
<b>Apparent Low Bidder</b>	<b>Location</b>	<b>Bid Amount</b>
R-JS General Construction	Riverside, CA	\$65,589.70

<b>Additional Bid Responses</b>	<b>Location</b>	<b>Bid Amount</b>
EBS General Engineering Inc.	Corona, CA	\$100,000.00

<b>Non-Responsive</b>
RG General Engineering

**BID RESULTS**

City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	8/26/2015	<b>Bid No.</b>	7220
<b>Before</b>	2:30pm	<b>Estimate</b>	\$72,044.00

**Bid Description**

Market Street Bicycle Ramp Improvements

**Low Bidder**

**R-JS General Construction**

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Note: All items subject to any special notes or footnotes appearing on this Engineer's estimate	0		\$0.00	\$0.00
2	Note: The Contract lump sum or unit price for each Contract Bid Item shall include full	0		\$0.00	\$0.00
3	Note: In the absence of a specific bid item or specific payment provisions for any portion of	0		\$0.00	\$0.00
4	Note: "(F)" adjacent to a Contract bid item designates a "Final Pay" Quantity per Section 9-	0		\$0.00	\$0.00
5	Note: "(S)" adjacent to a Contract bid item designates a "Specialty Item" per Section 2-3.2 of	0		\$0.00	\$0.00
6	Note: "(P)" adjacent to a Contract bid item designates a "Partial Pay Item" per Section 9-3.2 of	0		\$0.00	\$0.00
7	Mobilization, (P)	1	LS	\$10,000.00	\$10,000.00
8	Water Pollution Control Program (WPCP)	1	LS	\$4,000.00	\$4,000.00
9	Traffic Control and Access	1	LS	\$4,000.00	\$4,000.00
10	Clearing and Grubbing	1	LS	\$7,000.00	\$7,000.00
Sub-Total: Incidental Items					\$25,000.00
<b>STREET IMPROVEMENTS</b>					
11	Removal of Unsuitable AC, Base, and/or Subgrade Material	175	CY	\$35.00	\$6,125.00
12	Replacement Base for Unsuitable AC, Base, and/or Subgrade Material	50	CY	\$35.00	\$1,750.00
13	Replacement DGAC for Unsuitable AC, Base, and/or Subgrade Material	20	TON	\$90.00	\$1,800.00
14	Unclassified Excavation	50	CY	\$30.00	\$1,500.00
15	4.5" Diameter Removable Bollards	3	EA	\$250.00	\$750.00
16	Asphalt Pavement DGAC (2.5" Depth) Per Std Dwg 111	65	TON	\$130.00	\$8,450.00
17	Chain Link Fence Per Std Dwg 380	100	LF	\$35.00	\$3,500.00
Sub-Total: Street Improvements					\$23,875.00
<b>TRAFFIC IMPROVEMENTS</b>					
18	Dashed White Stripe, Detail 9 (Thermo)	760	LF	\$0.80	\$608.00
19	Dashed Yellow Stripe, Detail 1 (Thermo)	415	LF	\$0.70	\$290.50
20	Double Yellow Stripe, Detail 22 (Thermo)	670	LF	\$1.45	\$971.50
21	8" Solid White Stripe, Detail 38 (Thermo)	120	LF	\$1.30	\$156.00
22	6" Solid White Stripe, Detail 39 (Thermo)	2,400	LF	\$0.90	\$2,160.00
23	6" Dashed White Stripe, Detail 39A (Thermo)	200	LF	\$0.70	\$140.00
24	4" Dashed White Stripe, Detail 40 (Thermo)	90	LF	\$0.85	\$76.50
25	4" Solid White Stripe, Detail 27B (Thermo)	1,096	LF	\$0.70	\$767.20
26	4" Solid Diamond Yellow Stripe (Thermo)	3	EA	\$180.00	\$540.00
27	Install Detector Channel Card	1	EA	\$300.00	\$300.00
28	Type "D" Detectors	2	EA	\$625.00	\$1,250.00
29	Type "E" Detectors	6	EA	\$550.00	\$3,300.00
30	DLC - Detector Loop Cable	75	LF	\$5.00	\$375.00
31	SC - Splice Conductors	2	EA	\$135.00	\$270.00
32	Install Pavement Marking (Thermo)	261	SF	\$6.00	\$1,566.00
33	Remove Lane Lines	1,480	LF	\$1.50	\$2,220.00

34	Remove Pavement Marking	156	SF	\$4.00	\$624.00
35	Roadside Sign - Single Post	4	EA	\$275.00	\$1,100.00
Sub-Total: Traffic Improvements					\$16,714.70
					<b>Bid Total</b>
					<b>\$65,589.70</b>

<b>Subcontractor Information</b>			
<b>Subcontractor Name</b>	<b>Location</b>	<b>Portion</b>	<b>Amount</b>
Superior Pavement Markings	Beaumont, CA	Striping and Signs	\$10,131.35
Traffic Loops Crackfilling Inc.	Anaheim, CA	Electrical	\$5,177.50
KAD Paving	Yucaipa, CA	Fence and Paving	\$7,310.00

**BID RESULTS**

City of Riverside  
Finance Dept./Purchasing

<b>Due Date</b>	8/26/2015	<b>Bid No.</b>	7220
<b>Before</b>	2:30pm	<b>Estimate</b>	\$72,044.00

**Bid Description**

Market Street Bicycle Ramp Improvements

**Low Bidder**

**EBS General Engineering Inc.**

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Note: All items subject to any special notes or footnotes appearing on this Engineer's estimate	0		\$0.00	\$0.00
2	Note: The Contract lump sum or unit price for each Contract Bid Item shall include full	0		\$0.00	\$0.00
3	Note: In the absence of a specific bid item or specific payment provisions for any portion of	0		\$0.00	\$0.00
4	Note: "(F)" adjacent to a Contract bid item designates a "Final Pay" Quantity per Section 9-	0		\$0.00	\$0.00
5	Note: "(S)" adjacent to a Contract bid item designates a "Specialty Item" per Section 2-3.2 of	0		\$0.00	\$0.00
6	Note: "(P)" adjacent to a Contract bid item designates a "Partial Pay Item" per Section 9-3.2 of	0		\$0.00	\$0.00
7	Mobilization, (P)	1	LS	\$5,000.00	\$5,000.00
8	Water Pollution Control Program (WPCP)	1	LS	\$2,000.00	\$2,000.00
9	Traffic Control and Access	1	LS	\$5,000.00	\$5,000.00
10	Clearing and Grubbing	1	LS	\$6,514.00	\$6,514.00
Sub-Total: Incidental Items					\$18,514.00
<b>STREET IMPROVEMENTS</b>					
11	Removal of Unsuitable AC, Base, and/or Subgrade Material	175	CY	\$130.00	\$22,750.00
12	Replacement Base for Unsuitable AC, Base, and/or Subgrade Material	50	CY	\$125.00	\$6,250.00
13	Replacement DGAC for Unsuitable AC, Base, and/or Subgrade Material	20	TON	\$300.00	\$6,000.00
14	Unclassified Excavation	50	CY	\$150.00	\$7,500.00
15	4.5" Diameter Removable Bollards	3	EA	\$1,700.00	\$5,100.00
16	Asphalt Pavement DGAC (2.5" Depth) Per Std Dwg 111	65	TON	\$150.00	\$9,750.00
17	Chain Link Fence Per Std Dwg 380	100	LF	\$48.00	\$4,800.00
Sub-Total: Street Improvements					\$62,150.00
<b>TRAFFIC IMPROVEMENTS</b>					
18	Dashed White Stripe, Detail 9 (Thermo)	760	LF	\$0.90	\$684.00
19	Dashed Yellow Stripe, Detail 1 (Thermo)	415	LF	\$0.80	\$332.00
20	Double Yellow Stripe, Detail 22 (Thermo)	670	LF	\$1.70	\$1,139.00
21	8" Solid White Stripe, Detail 38 (Thermo)	120	LF	\$1.50	\$180.00
22	6" Solid White Stripe, Detail 39 (Thermo)	2,400	LF	\$1.00	\$2,400.00
23	6" Dashed White Stripe, Detail 39A (Thermo)	200	LF	\$0.80	\$160.00
24	4" Dashed White Stripe, Detail 40 (Thermo)	90	LF	\$0.90	\$81.00
25	4" Solid White Stripe, Detail 27B (Thermo)	1,096	LF	\$0.75	\$822.00
26	4" Solid Diamond Yellow Stripe (Thermo)	3	EA	\$180.00	\$540.00
27	Install Detector Channel Card	1	EA	\$300.00	\$300.00
28	Type "D" Detectors	2	EA	\$720.00	\$1,440.00
29	Type "E" Detectors	6	EA	\$630.00	\$3,780.00
30	DLC - Detector Loop Cable	75	LF	\$5.00	\$375.00
31	SC - Splice Conductors	2	EA	\$150.00	\$300.00
32	Install Pavement Marking (Thermo)	261	SF	\$7.00	\$1,827.00
33	Remove Lane Lines	1,480	LF	\$1.70	\$2,516.00

34	Remove Pavement Marking	156	SF	\$5.00	\$780.00
35	Roadside Sign - Single Post	4	EA	\$420.00	\$1,680.00
Sub-Total: Traffic Improvements					\$19,336.00
					<b>Bid Total</b>
					<b>\$100,000.00</b>

<b>Subcontractor Information</b>			
<b>Subcontractor Name</b>	<b>Location</b>	<b>Portion</b>	<b>Amount</b>
California Professional Engineering Inc.	La Puente, CA	Electrical	\$3,435.00
ACE Fency Company	La Puente, CA	Fencing	\$8,950.00
Superior Pavement Markings	Beaumont, CA	Striping	\$10,131.35