

BID RESULTS

City of Riverside
 Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description		
Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements		
Apparent Low Bidder	Location	Bid Amount
E.E. Electric, Inc.	Mira Loma, CA	\$533,926.58

Additional Bid Responses	Location	Bid Amount
Asplundh Construction Corp.	Anaheim, CA	\$548,277.77
VCI Construction LLC	Upland, CA	\$634,914.08
Genesis Construction	Hemet, CA	\$738,777.00
W.A. Rasic Construction Co., Inc.	Long Beach, CA	\$779,925.00
Herman Weissker, Inc.	Riverside, CA	\$787,944.50
Henkels & McCoy,	Pomona, CA	\$883,661.43
PAR Electrical Contractors, Inc.	Rancho Cucamonga, CA	\$1,030,609.92

Non-Responsive
N/A

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

E.E. Electric, Inc.

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$78.86	\$239,024.66
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$2.97	\$2,720.52
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$2.65	\$12,502.70
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$5.51	\$11,901.60
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$6.15	\$87,047.10
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$30,443.20	\$152,216.00
7	Furnish and Install PSE Vault	1	EA	\$10,865.00	\$10,865.00
8	Furnish and install Traffic Loops	6	EA	\$344.50	\$2,067.00
9	Mobilization and Demobilization	2	LS	\$5,088.00	\$10,176.00
10	Traffic Control	1	LS	\$3,816.00	\$3,816.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$15.90	\$1,590.00
					Bid Total
					\$533,926.58

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Lincoln Construction Corp.	Anaheim, CA	Substructure Installs/Digging	\$240,266.96
Goldstar Tool & Equipment Leasing Co., Inc.	Mira Loma, CA	Equipment Rental	\$21,357.06

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

Asplundh Construction Corp.

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$75.48	\$228,779.88
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$2.85	\$2,610.60
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$2.50	\$11,795.00
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$5.20	\$11,232.00
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$5.80	\$82,093.20
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$28,720.00	\$143,600.00
7	Furnish and Install PSE Vault	1	EA	\$10,255.00	\$10,255.00
8	Furnish and install Traffic Loops	6	EA	\$350.00	\$2,100.00
9	Mobilization and Demobilization	2	LS	\$25,000.00	\$50,000.00
10	Traffic Control	1	LS	\$3,607.09	\$3,607.09
11	Remove and Replace Concrete (sq ft)	100	SF	\$22.05	\$2,205.00
					Bid Total
					\$548,277.77

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Allied Paving Co.	Anaheim, CA	Grind & Cap	\$35,000.00
Smithson Electric	Orange, CA	Traffic loposp	\$1,500.00

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

VCI Construction LLC

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$129.68	\$393,060.08
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$3.00	\$2,748.00
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$2.75	\$12,974.50
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$5.00	\$10,800.00
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$4.75	\$67,231.50
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$22,100.00	\$110,500.00
7	Furnish and Install PSE Vault	1	EA	\$8,400.00	\$8,400.00
8	Furnish and install Traffic Loops	6	EA	\$1,100.00	\$6,600.00
9	Mobilization and Demobilization	2	LS	\$6,000.00	\$12,000.00
10	Traffic Control	1	LS	\$7,800.00	\$7,800.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$28.00	\$2,800.00
					Bid Total
					\$634,914.08

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Haitbrink	Corona, CA	Paving	\$40,216.00
LAC Enterprise	Glendora, CA	Trucking	\$20,480.00
Full Throttle	Corona, CA	Saw Cutting	\$4,600.00

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

Genesis Construction

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$100.00	\$303,100.00
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$7.25	\$6,641.00
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$7.00	\$33,026.00
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$9.25	\$19,980.00
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$9.00	\$127,386.00
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$17,500.00	\$87,500.00
7	Furnish and Install PSE Vault	1	EA	\$11,500.00	\$11,500.00
8	Furnish and install Traffic Loops	6	EA	\$350.00	\$2,100.00
9	Mobilization and Demobilization	2	LS	\$1,000.00	\$2,000.00
10	Traffic Control	1	LS	\$140,544.00	\$140,544.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$50.00	\$5,000.00
					Bid Total
					\$738,777.00

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Pavement Recycling Systems	Jurupa Valley, CA	Cold Plane	\$15,000.00
Wheeler Paving Inc.	Riverside, CA	AC Overlay	\$34,000.00

BID RESULTS

City of Riverside
 Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

W.A. Rasic Construction Co., Inc.

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$182.00	\$551,642.00
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$1.20	\$1,099.20
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$1.00	\$4,718.00
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$3.50	\$7,560.00
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$3.00	\$42,462.00
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$29,209.00	\$146,045.00
7	Furnish and Install PSE Vault	1	EA	\$14,578.80	\$14,578.80
8	Furnish and install Traffic Loops	6	EA	\$670.00	\$4,020.00
9	Mobilization and Demobilization	2	LS	\$3,000.00	\$6,000.00
10	Traffic Control	1	LS	\$500.00	\$500.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$13.00	\$1,300.00
					Bid Total
					\$779,925.00

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Tom Grbavac & Sons Inc.	Seal Beach, CA	Saw cutting	\$28,792.00

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

Herman Weissker, Inc.

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$164.70	\$499,205.70
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$1.89	\$1,731.24
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$1.51	\$7,124.18
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$6.03	\$13,024.80
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$4.77	\$67,514.58
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$24,264.00	\$121,320.00
7	Furnish and Install PSE Vault	1	EA	\$10,010.00	\$10,010.00
8	Furnish and install Traffic Loops	6	EA	\$3,478.00	\$20,868.00
9	Mobilization and Demobilization	2	LS	\$4,000.00	\$8,000.00
10	Traffic Control	1	LS	\$37,368.00	\$37,368.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$17.78	\$1,778.00
					Bid Total
					\$787,944.50

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Diamondback Sawing & Coring	Fontana, CA	Saw Pavement	\$20,532.00
Sully-Miller Contracting Company	Brea, CA	Grind & Cap	\$89,430.00
California Locating Services	Anaheim, CA	Sewer Video Inspection	\$26,400.00
L.A.C. Motor Enterprises Inc.	Glendora, CA	Haul	\$44,574.00

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

Henkels & McCoy,

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$181.66	\$550,611.46
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$2.31	\$2,115.96
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$2.31	\$10,898.58
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$3.23	\$6,976.80
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$2.83	\$40,055.82
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$33,473.42	\$167,367.10
7	Furnish and Install PSE Vault	1	EA	\$28,260.73	\$28,260.73
8	Furnish and install Traffic Loops	6	EA	\$1,130.58	\$6,783.48
9	Mobilization and Demobilization	2	LS	\$7,055.23	\$14,110.46
10	Traffic Control	1	LS	\$50,876.04	\$50,876.04
11	Remove and Replace Concrete (sq ft)	100	SF	\$56.05	\$5,605.00
					Bid Total
					\$883,661.43

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
Brad's Concrete Cutting, Inc.	Norco, CA	Concrete	\$15,543.58
ASAP Paving	Buena Park, CA	*NOT SPECIFIED*	\$66,795.00

BID RESULTS

City of Riverside
Finance Dept./Purchasing

Due Date	12/16/2015	Bid No.	RPU-7363
Before	2:00pm	Estimate	\$774,202.00

Bid Description

Casa Blanca Substation Circuit 1351 Extension for California Baptist University Campus Capital Improvements

Bidder

PAR Electrical Contractors, Inc.

Item No.	Item Description	Qty	Unit	Unit Price	Ext. Price
1	Trench or Bore, Only RPU, Backfill, Restoration and Shoring (where required) (Trench feet)	3,031	FT	\$186.74	\$566,008.94
2	Furnish and Install 2 inch SCH40 conduit (Duct feet)	916	FT	\$1.98	\$1,813.68
3	Furnish and Install 2 inch DB100 conduit (Duct feet)	4,718	FT	\$6.05	\$28,543.90
4	Furnish and Install 5 inch SCH40 conduit (Duct feet)	2,160	FT	\$4.05	\$8,748.00
5	Furnish and Install 5 inch DB100 conduit (Duct feet)	14,154	FT	\$7.10	\$100,493.40
6	Furnish and Install Vault 7 foot x 14 foot	5	EA	\$39,200.00	\$196,000.00
7	Furnish and Install PSE Vault	1	EA	\$14,927.00	\$14,927.00
8	Furnish and install Traffic Loops	6	EA	\$992.00	\$5,952.00
9	Mobilization and Demobilization	2	LS	\$2,784.00	\$5,568.00
10	Traffic Control	1	LS	\$92,024.00	\$92,024.00
11	Remove and Replace Concrete (sq ft)	100	SF	\$105.31	\$10,531.00
					Bid Total
					\$1,030,609.92

Subcontractor Information

Subcontractor Name	Location	Portion	Amount
All American Asphalt	Corona, CA	Final Grind & Gap	\$53,460.00
So Cal Elite Traffic	Colton, CA	Traffic Control Plans & Services	\$65,000.00